



# agriculture, land reform & rural development

Department:  
agriculture, land reform & rural development  
NORTHERN CAPE PROVINCE  
REPUBLIC OF SOUTH AFRICA

## DALRRD Winning Bids for October 2017

TENDER NUMBER	DESCRIPTION	AMOUNT	AWARDED BIDDER	PERIOD	POINT SYSTEM	BBBEE STATUS LEVEL
NC/DALC/1810	SUPPLY, DELIVERY AND CONSTRUCTION OF BORDER FENCE AT ST CLAIR	R512 184.67	SUPER AMATURE	16 WEEKS	80/20	1
NC/DALLET/0209	OVERNIGHT CONCRETE IRRIGATION RESEVIOR AT FARM 5H16+/-33KM FROM JAN KEMPDORP	R3 234 876.54	G-FORCE ENGINEERING ENTERPRISES PTY LTD	16 WEEKS	80/20	NON COMPLIANT
NC/DALQ/1593	SUPPLY, DELIVERY AND CONSTRUCTION OF INNER FENCE AT PORTION 1 OF THE FARM GEELVLOER	R460 494.20	A.I HENDRIKS	3 MONTHS	80/20	NON-COMPLIANT
NC/DALC/1767	SUPPLY, DELIVERY AND CONSTRUCTION OF BORDER FENCE 18KM AND THE UPGRADE OF 5.2KM AT SKEYFONTEIN	R1 521 051.08	SA FENCE AND GATE (PTY)LTD	12WEEKS	80/20	2
NC/DALC/1776	SUPPLY, DELIVERY AND CONSTRUCTION OF INNER AND BORDER FENCE AT VDAWID KRUIPER FARMS	R1 860 142.62	THEMBA GENERAL SUPPLY AND SERVICES	12WEEKS	80/20	1
NC/DALC/1783	SUPPLY, DELIVERY AND CONSTRUCTION	R978 304.68	SM CONSTRUCTION AND SUPPLIERS	90DAYS	80/20	1



## agriculture, land reform & rural development

Department:  
agriculture, land reform & rural development  
NORTHERN CAPE PROVINCE  
REPUBLIC OF SOUTH AFRICA

NC/DALO/1394	ADVANCED COMPUTER COURSE FOR 10 EXTENSION PRACTITIONERS	R86 000.00	TIRISANO YA BAKWENA CONSULTANTS	10DAYS	80/20	NON COPLIANT
NC/DALQ/1610	SUPPLY AND DELIVERY OF STOCK WATER MATERIAL AT THE FARM FYNBOSLAND	R59 172.50	TRACKLACK CC	1MONTH	80/20	NON COMPLIANT
NC/DALQ/1603	SUPPLY,DELIVERY AND CONSTRUCTION OF SOLAR POWERED PUMPS STOCK	R183 081.49	GND CONSTRUCTION	1MONTH	80/20	NON COMPLIANT