



agriculture, land reform & rural development

Department:
agriculture, land reform & rural development
NORTHERN CAPE PROVINCE
REPUBLIC OF SOUTH AFRICA

Office of the Head of Department

162 George Street, Kimberley, Northern Cape, South Africa, 8300, Tel: (053) 838 9102,
Fax: (053) 831 3635, E-mail: bjulius@ncpg.gov.za, web: www.agrinc.gov.za

Our Reference: **H4.5.1.1**

Enquiries: **D J Kushane**

Your Reference:

Date: **28 February 2012**

RECEIVED TENDERS CLOSING DATE 28 FEBRUARY 2012.02.28

NC/DALC/0342: SUPPLY AND DELIVERY OF JACKAL PROOF NETTING WIRE TO MAGARENG REVITALISATION PROJECT.

1. KK Trading
 2. Tembiso
 3. Oik Construction Project (PTY) LTD
 4. Vuduka Trading Enterprise
 5. SA Fence and Gate Investment Holdings
 6. Doreen Serei
 7. Buddies on the Move Enterprise
 8. SA Gate and Fence Company profile
 9. Maverick Trading 1557 cc
 10. Tsa legae Trading
 11. GMHM Construction & Projects 18
 12. Poloko Trading 620 cc T/A Grays Contractors
 13. Lebogang & Moeti Trading
 14. Mmitsa Lephuthing Trading Enterprise
 15. Tau Seggo Trading
 16. Rabopa Trading & General Construction
 17. Thota Tau Trading
 18. Geez Supply Enterprise (PTY) LTD
 19. Phia Trading Enterprise 1cc
-

CLOSING DATE: 02 MARCH 2012

NC/DALO/0835: SUPPLY AND INSTALLATION OF SCHMIDTSDRIFT SOLAR POWER PROJECT AT SCHMIDTSDRIFT.

1. **Gordonia Verkoelingsdienste Bk**
2. **DC 10 Electrical Construction cc**
3. **Sun Electricity (PTY) LTD**

CLOSING DATE: 05 MARCH 2012

NC/DALLET/0046: RENOVATION OF FIVE EXISTING CHICKEN HOUSES AND SUPPLY, DELIVERY AND INSTALLATION OF VENTILATION, DRINKING AND FEEDING EQUIPMENT.

1. **JD Civils cc**
2. **Mmitsa Lephuting**
3. **Afri Devo (PTY) LTD**
4. **F J Bellingan Trust t/a Bell**
5. **Nkgabise Construction & Trade**
6. **Aqua proof Projects**

CLOSING DATE: 05 MARCH 2012

NC/DALC/0343: SUPPLY, DELIVERY AND INSTALLATION OF A GREENHOUSE SOLAR SCREENING SYSTEM AT EMTHANJENI PROJECT.

1. **Dynatrade**

CLOSING DATE: 05 MARCH 2012

NC/DALC/0344: SUPPLY, DELIVERY AND INSTALLATION OF 100 KVA STANDBY GENERATOR SET.

1. **Zululand Steam Africa (PTY) LTD**
 2. **Lecflo cc**
-

CLOSING DATE: 09 MARCH 2012

NC/DALC/0355: SUPPLY, DELIVERY OF FENCE MATERIAL AND CONSTRUCTION AT LOOPENG FENCING PROJECT (MAGONATE, GANAPE & BULHILL)

1. Ustica 1163 cc
 2. Jaje Bouers Bk
 3. Mmitsa Lephuting Trading
 4. Motlhabedi Construction
 5. Icon Enterprise
 6. SA Fence & Gate Investment
 7. Phiah Trading Enterprise
 8. Buddies on the Move
 9. Diketso tsa Rona Construction
-

CLOSING DATE: 09 MARCH 2012

NC/DALL/0086: SUPPLY, DELIVERY OF FENCE MATERIAL AND CONSTRUCTION AT BA GA BAREKI FARMS, DARNALL & ASHFIELD.

1. Ustica 1163 cc
 2. Jaje Bouers Bk
 3. Motlhabedi Construction
 4. SA Fence & Gate Investment Holdings
 5. Mmitsa lephuthing
 6. Icon enterprise
 7. Phiah Trading Enterprise
 8. Buddies on the Move Enterprise
 9. Diketso tsa Rona Construction
-

CLOSING DATE: 09 MARCH 2012

NC/DALFLOOD 11/0001: CLEANING AND REPAIRING OF IRRIGATION CANAL AND CONSTRUCTION OF ROAD AT ONSEEPKANS.

1. Namakwaland Konstruksies
2. Overrox Trading 55 cc
3. Sizwe Planthire cc
4. Ribho Konstruksie
5. CA Bruwer Konstruksie

6. Icon Enterprises
 7. Kobus Duvenhage Bouers cc
 8. L C M Maintenance & Construction
 9. I dada Tradings (PTY) LTD
 10. Jaje Bouers Bk
-

CLOSING DATE: 13 MARCH 2012

**NC/DALC/0346: SUPPLY, DELIVERY AND CONSTRUCTION OF STOCK HANDLING FACILITIES
LAND REFORM AND RURAL DEVELOPMENT.**

1. Umonde Trading 518
 2. Revamphandyman
 3. Tau Seggo Trading
 4. St Augustine Guesthouse cc
 5. Thota Tau Trading
-

CLOSING DATE: 13 MARCH 2012

**NC/DALC/0357: MECHANICAL CLEARING OF 60KM ACCESS PATH FOR FENCING AT
SCHMITSDRIFT.**

1. Gump Mining cc
 2. Pagamisa Holdings
 3. CH Botes
-

CLOSING DATE: 13 MARCH 2012

**NC/DALC/0358: SUPPLY, DELIVERY OF MATERIALS AND CONSTRUCTION OF 26,4 KM OF INNER
CAMPS FENCE AT SCHMTSDRIFT.**

1. Pagamisa Holdings
 2. Banzi Trade 26
 3. CH Botes
 4. GND Construction
 5. Hyman Masterfence Ju BEEZ
 6. Strauss Handyman
-

CLOSING DATE:13 MARCH 2012

NC/DALC/0345: SUPPLY AND DELIVERY OF BORDER FENCING MATERIAL 2KM FROM CARNARVON ON THE VOSBURG ROAD.

1. Mattheus
 2. Attaqua Ontwikkelings Bk
 3. Grays Contractors
 4. OIK Construction
 5. KES Commercial Farming
 6. Thota Tau Trading
 7. Seitshiro Properties
 8. Tau Segoe Trading
 9. Karoo Vleisboere Koop
 10. Maverida Trading 1557 cc
-

CLOSING DATE: 15 MARCH 2012

NC/DALC/0356: SUPPLY, DELIVERY OF FENCE MATERIAL AND CONSTRUCTION AT MADIBENG.

1. Lethadika Buddies
 2. Bantsi Construction & Projects JV
 3. Pegsvill Building Construction
 4. Ships Construction
 5. Diketso tsa Rona Construction
 6. Mpula Masilo Construction
 7. Tiekie & the DKS Developers cc
 8. Ayandiswa Trading & Projects
 9. Obontse Trading & Projects cc
 10. Phiah Trading Enterprise
 11. S A Fence & Gate Investment
-

CLOSING DATE: 16 March 2102

NC/DALLET/0047: SUPPLY, DELIVERY OF IMPLEMENT AT FRANCES BAARD CROP PRODUCTION PROJECT (MOTSWEDI WOMEN AND BONITA PARK WOMEN PROJECT) NEAR HARTSWATER.

1. Kimech Agri Tractors & Machinery
2. Lefatshe la Rona Trading & Project
3. South Trade (PTY) LTD
4. Agrico (PTY) LTD
5. Kes Commercial Farming

6. Mmitsa lephuthing
 7. Thota Tau Trading
 8. Tau Segó Trading
 9. OIK Construction Projects (PTY) LTD
 10. Tshipienchonoto Trading & projects
-

CLOSING DATE: 16 MARCH 2012

NC/DALL/0085: THE SIGHTING AND DRILLING OF BOREHOLES AT OORGRABIES – OOS 40KM FROM PORT NOLLORTH.

1. Mmitsa lephuthing
-

CLOSING DATE: 16 MARCH 2012

NC/DALL/0051: SUPPLY AND DELIVERY OF HARVESTING CRATES FOR EKSTEENSKUIL.

1. Padi's Logistics
 2. Seitshiro Properties
 3. A J Hendrick
 4. Adonia Resogress & General Trading
 5. Thota Tau Trading
 6. Tau Segó Trading
-

CLOSING DATE: 16 MARCH 2012

NC/DALC/0353: SUPPLY AND DELIVERY OF STOCK WATER MATERIAL AT HTE FARM VERJAAGSFONTEIN: WILLISTON

1. Padi's logistics
 2. Kes Commercial Farming
 3. OJK Construction Project
 4. Seitshiro Properties
 5. Zolezema Trading Enterprise
 6. Attaqua Ontwikkelings Bk
 7. Gert
-

CLOSING DATE: 16 MARCH 2012

**NC/DALC/0352: SUPPLY AND DELIVERY OF FENCING MATERIAL AT THE FARM
VERJAAGSFONTEIN.**

- 1. Padi' Logistics**
 - 2. Rabopa Ma Komota JV**
 - 3. Kes Commercial Farming**
 - 4. Thota tau Trading**
 - 5. Zolezema Trading Enterprise**
 - 6. OIK Construction Project**
 - 7. Tau Seggo Trading**
 - 8. Attaqua Ontwikkelings Bk**
-

CLOSING DATE: 16 MARCH 2012

**NC/DALL/0083: SUPPLY & DELIVER OF STOCK WATER MATERIAL AT THE FARM NANASSEN
PORT NOLLORTH.**

- 1. Tau Seggo Trading**
 - 2. Padi's Logistics**
 - 3. Thota Tau Trading**
 - 4. Kes Commercial Farming**
 - 5. Rabopa Makomote JV**
 - 6. Gencharge Rewinders cc**
 - 7. Uncle Charlies Building & Mining Supplier**
 - 8. OIK Construction Project**
 - 9. Phiah Trading Enterprise 1cc**
 - 10. Seitshiro Properties**
 - 11. Agri Boer Bk**
-

CLOSING DATE: 23 MARCH 2012

**NC/DALC/0354: REPAIR AND UPGRADING OF WINDMILLS AT THE FARM VERJAAGSFONTEIN:
WILLISTON**

- 1. Leon Swanepoel Windpomp en Algemene**
 - 2. Ithwele Trading**
-

CLOSING DATE:23 MARCH 2012

NC/DALL/0087: THE SIGHTING AND DRILLING OF BOREHOLES AT GEISEMAP .

- 1. W J Hamman t/a Windpomp Kliniek**
 - 2. I Thwele Trading**
-

CLOSING DATE: 23 MARCH 2012

NC/DALLET/0050: THE SUPPLY, DELIVERY & CONSTRUCTION OF TRELIS AT EKSTEENSKUIL.

- 1. Hlalele Mobile Integrated Services**
 - 2. Jannie van der Westhuizen**
 - 3. LCM Maintance & Construction**
 - 4. Purple Rain properties No 580**
-

CLOSING DATE: 23 MARCH 2012

NC/DALL/0088: SUPPLY AND DELIVERY OF HERBICIDES AND PROTECTIVE CLOTHING AT FETOGANG FARMING NEAR NIEKERSHOOP.

- 1. Tau Sego**
 - 2. Mamello Trading 906**
 - 3. S and F Employment Services**
 - 4. Thota Tau Trading**
 - 5. Phiah Trading Enterprise**
 - 6. Mmitsa lephuthing**
 - 7. Terra Care Vegetation**
 - 8. Ngwanya Construction cc**
 - 9. Kefano Trading & Projects**
 - 10. Batho Pele General Construction**
 - 11. GWK**
 - 12. Jaje Bouers**
-

CLOSING DATE: 23 MARCH 2012

NC/DALL/0081: SUPPLY AND DELIVERY OF FENCING MATERIALS AT FETOGANG FARMING NEAR NIEKERSHOOP.

- 1. S & F Employment Services**
- 2. Phiah Trading Enterprises**
- 3. Mamello Trading 906**
- 4. Attaqua Ontwikkelings Bk**

5. Mmitsa Lephuting
 6. Thota Tau Trading
 7. Kefano Trading and Projects
 8. Tau Segó Trading
 9. Kes Commercial Farming
 10. Seitshiro Properties
 11. Ngwanya Construction cc
 12. Tshipienchonoto Trading & Projects
 13. OIK Construction Projects
 14. GWK
 15. Hlalele Mobile Integrated Services
 16. Jaje
 17. Mokiwaga Trading & Projects
 18. S A Fence & Gate Investment Holdings
-

CLOSING DATE: 11 APRIL 2012

NC/DALC/0369: SUPPLY AND DELIVERY OF HERBICIDE AT SEOKAMA, KURUMAN.

1. Tau Segó Trading
 2. Padi's Logistics
 3. Hammer Waste Management
 4. Full Swing Trading 368 cc
 5. Thota Tau Trading
-

CLOSING DATE: 13 APRIL 2012

NC/DALLET/0059: SUPPLY AND DELIVERY OF TRELLISES MATERIAL AT EKSTEENSKUIL.

1. Padi's logistics
 2. Thota Tau Trading
 3. Tau Segó Trading
 4. Altiven 731 (PTY) LTD
 5. Seitshiro Properties
 6. Purple Rain Properties No 580
 7. PATAT Kontrakteurs
-

CLOSING DATE: 20 APRIL 2012

NC/DALC/0368: THE SIGHTING AND DRILLING OF BOREHOLES AT FARM PNIEL.

- 1. Hippo Amanzi & Pump Services cc**
 - 2. Kes Commercial Farming**
 - 3. Jan Frederick Ensil**
-

CLOSING DATE: 20 APRIL 2012

NC/DALC/0366: MANUFACTURING, SUPPLY AND DELIVERY OF CRAYFISH BOATS FOR PORT NOLLORTH FISHERIES PROJECTS.

- 1. Two Oceans Marine Manufacturing**
 - 2. Bradexim (PTY)LTD**
-

CLOSING DATE: 20 APRIL 2012

NC/DALLET/0055: REMOVAL OF EXISTING VINEYARD TRELIS SOIL PREPARATION AND PLANT OF 20HA LUCERNE AT VAALDRIFT.

- 1. Jaje Bouers**
 - 2. Lcm Maintenance & Construction**
 - 3. Purpil Rain Properites No 580**
 - 4. TR Plant Hire & Construction cc**
-

CLOSING DATE: 20 APRIL 2012

NC/DALLET/0054: SOIL PREPARATION (DOL) LASER AND RIB OF 11HA AT EKSTEENSKUIL.

- 1. JAJE Bouers**
 - 2. Icon Enterprises**
 - 3. Purple Rain Properties No 580**
-

CLOSING DATE: 20 APRIL 2012

NC/DALC/0365: MANUFACTURING, SUPPLY AND DELIVERY OF CRAY FISH BOATS FOR WONDEKLIPBAAI FISHERIES PROJECT:

- 1. Kes Commercial Farming**
 - 2. Two Oceans Marine Manufacturing**
 - 3. Bradexim (PTY) LTD t/a Stingray Marine**
-

CLOSING DATE: 20 APRIL 2012

NC/DALC/0363: SUPPLY AND DELIVERY OF NEW 8 TON PAY LOAD DAY CAB TRUCK (WITH LOADED) AT HENKRIES DATES CASP PROJECT, SPRINBOK PROJECT.

- 1. Man Upington**
 - 2. Man Upington**
 - 3. Oranje Megenies (EDMS) BPK**
 - 4. Ann Mitt Financial Services (PTY) LTD**
 - 5. Purple Rain Properties**
 - 6. Shorts Nissan cc**
 - 7. Trek Nissan**
 - 8. Imperial Truck Centre Bloemfontein**
-